Iowa Department of Transportation Major Items - Preliminary Quantity Report, September 16, 2014; With Addendums by unknown
 A  d  d  e  n  d  u  m 
 
Iowa Department of Transportation   Date of Letting: September 16, 2014 
Office of Contracts     Date of Addendum: September 15, 2014 
 
 
B.O. Proposal ID Proposal Work Type  County Project Number Addendum 
005 78-C078-169-A BRIDGE AND 
APPROACHES - PPCB 
POTTAWATTAMIE BRS-C078(169)--60-78 16SEP005.A02 
 
Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 
 
Change Proposal Line No. 0020: 
 From: 2111-8174100 GRANULAR SUBBASE 
 To: 2115-0100000 MODIFIED SUBBASE 
 From: 2,668.700 SY 
 To: 233.000 CY 
 
Make the following changes to PLAN SHEET  3: 
Replace the ESTIMATE REFERENCE INFORMATION with the  following:  
 
ITEM NO. 15, ITEM CODE 2407-0551255 
BEAMS, PRETENSIONED, PRESTRESSED CONCRETE, B55 SEE SUMMARY OF BRIDGE 
QUANTITIES TABLE ON SHEET 2. 
COST OF NEOPRENE PADS ARE TO BE INCLUDED IN THE PRICE BID. 
 
ITEM NO. 16, ITEM CODE 2407-0551263 
BEAMS, PRETENSIONED, PRESTRESSED CONCRETE, B63 SEE SUMMARY OF BRIDGE 
QUANTITIES TABLE ON SHEET 2. 
COST OF NEOPRENE PADS ARE TO BE INCLUDED IN THE PRICE BID. 
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